## **ABSTRACTS OF BIDS - CONSTRUCTION**

Solicitation No. DACW37-01-B-0006

Date Issued: 23 April 2001

Date Opened: 23 May 2001

**Issuing Office:** St. Paul District, Corps of Engineers

Contracting Division 190 Fifth Street East

St. Paul, Minnesota 55101-1638

**Project Title:** (

Crookston Flood Control Stage 1

Certifications: I certify that I have opened, read, and recorded on this abstract all bids received in response to this solicitation

F. J. Mitchell, Contracting Officer/Bid Opening Officer

I certify that I have checked the firms listed against the "LIST OF PARTIES EXCLUIDED FROM FEDERAL PROCUREMENT AND NON-PROCUREMENT PROGRAMS" AND THE "LIST OF CONTRACTORS INDEBITED TO THE UNITED STATES."

Anthony Foster, Contract Specialist

				Government E	stimate	T		KGM Contractors, Inc.			Г
								Trom Contrac	Tors, me.		
		Unit of			Extended				Extended		
CLIN	Description	Measure	Qty	Price	Price	CI	IN	Price	Price		CLIN
0001	Clearing and Grubbing	LS	1	\$14,075.00	\$14.075.00	00		\$4,000.00	\$4,000.00		0001
0002	Dewaterng	LS	1	\$180,000.00			02	\$22,000.00			0002
0003	Demolition	LS	1	\$12,000.00		00		\$9,500.00			0002
0004	Common Excavation/Disposal	LS	201000			00		\$2.50			0004
0005	Impervious Fill					00		72.00	\$002,000.00		0005
0005AA	First 200 Cubic yards	CY	200	\$7.40	\$1,480.00		05AA	\$20.00	\$4,000.00		0005AA
0005AB	Over 200 Cubic yards	CY	100	\$7.40			05AB	\$25.00			0005AB
0006	Geotexitile	SY	12500			00		\$1.05			0006
0007	Aggregate Surfacing	CY	1800			00		\$15.00			0007
8000	Riprap	TN	11000			00		\$19.54			0007
0009	Riprap Bedding	TN	3000	\$26.00		00		\$15.00			0009
0010	Granular Fill	CY	1310	\$24.50	\$32,095.00	00		\$15.50			0010
0011	Trench Excavation/Backfill	LF	720	\$50.00		00		\$4.50			0011
0012	20" HDPE Pipe	LF	720	\$45.50		00		\$42.00			0012
0013	Select Granular Bedding Material	LS	1	\$29,000.00		00		\$7,280.00			0013
0014	Sanitary Sewer Manhole	LS	1	\$2,600.00	\$2,600.00	00		\$2,800.00			0014
0015	Sanitary Sewer Connections	LS	1	\$2,000.00	\$2,000.00	00		\$2,500.00			0015
0016	Reinforced Concrete Arch Culvert	LS	1	\$2,800.00	\$2,800.00	00	16	\$4,000.00			0016
0017	Topsoil and Seeding	AC	20	\$2,400.00		00		\$1,950.00			0017
	Erosion Control Matting	SY	3500	\$9.00	\$31,500.00	00		\$2.50		The second secon	0018
0019	Performance and Payment Bond	LS	1	\$25,670.00		00	19	\$17,100.00			0019
	Total Estimated Amount				\$1,775,000.00				\$979,780.00		
										- Charles Aren Dr. Afferdage San Laboratory and Company San Laboratory Company San Laborato	
-											

RJ Zavoral & Sons, Inc		The Spruce V	alley Corp	Schipper Cons	truction	Davidson Construction Inc.		
	Extended		Extended		Extended			
Price	Price		Price		Price		Extended	
\$11,000.00		\$25,000.00	\$25,000.00	\$25,000.00		Price	Price	
\$4,200.00		\$30,000.00	\$30,000.00	\$120,000.00	\$25,000.00	\$10,000.00	7.0,000	
\$6,622.00		\$15,000.00	\$15,000.00		\$120,000.00	\$100,000.00		
\$1.90		\$2.64	\$530,640.00	\$7,500.00	\$7,500.00	\$15,000.00		
Ψ1.50	\$301,300.00	Ψ2.04	\$0.00	\$2.50	\$502,500.00	\$2.75	\$552,750.00	
\$4.80	\$960.00	\$12.00		***************************************				
\$4.80			\$2,400.00	\$20.00	\$4,000.00	\$25.00	\$5,000.00	
\$1.15		\$12.00 \$1.25	\$1,200.00	\$25.00		\$25.00	\$2,500.00	
\$17.50			\$15,625.00	\$1.18		\$2.00	\$25,000.00	
\$17.50		\$20.00	\$36,000.00	\$13.18	\$23,724.00	\$15.00	\$27,000.00	
\$29.00		\$24.00	\$264,000.00	\$27.14	\$298,540.00	\$30.00	\$330,000.00	
		\$14.00	\$42,000.00	\$21.06	\$63,180.00	\$15.00	\$45,000.00	
\$13.30		\$15.00	\$19,650.00	\$18.63	\$24,405.30	\$15.00	\$19,650.00	
\$19.00		\$20.00	\$14,400.00	\$12.00	\$8,640.00	\$20.00	\$14,400.00	
\$39.00	·	\$30.00	\$21,600.00	\$32.50	\$23,400.00	\$32.00		
\$10,350.00		\$8,000.00	\$8,000.00	\$5,500.00	\$5,500.00	\$10,000.00	\$10,000.00	
\$4,300.00		\$4,000.00	\$4,000.00	\$2,325.00	\$2,325.00	\$5,000.00		
\$350.00		\$1,000.00	\$1,000.00	\$1,300.00	\$1,300.00	\$5,000.00	\$5,000.00	
\$2,849.00		\$4,000.00	\$4,000.00	\$3,500.00	\$3,500.00	\$5,000.00	\$5,000.00	
\$2,800.00		\$2,000.00	\$40,000.00	\$2,270.00	\$45,400.00	\$1,500.00	\$30,000.00	
\$3.00		\$5.00	\$17,500.00	\$1.58	\$5,530.00	\$4.00	\$14,000.00	
\$11,000.00	\$11,000.00	\$15,000.00	\$15,000.00	\$13,500.00	\$13,500.00	\$15,000.00	\$15,000.00	
	\$989,069.00		\$1,107,015.00		44.405.404.00			
	4909,009.00		\$ 1, 107,0 15.00		\$1,195,194.30		\$1,253,340.00	
	,							
	I							

Strom Construction Services, Inc,			Alliance Stee	Construction, Inc. *	Gordon Construction of	Mahnomen, Inc.	
	Extended			Extended		Extended	
Price	Price	CLIN		Price	Price	Price	
\$39,750.00		0001	\$6,200.00	\$6,200.00	\$20,000.00	\$20,000.00	
\$21,000.00		0002	\$20,000.00		\$125,000.00	\$125,000.00	
\$38,900.00		0003	\$7,500.00	\$7,500.00	\$40,000.00	\$40,000.00	
\$2.80	\$562,800.00	0004	\$2.62	\$526,620.00	\$2.75	\$552,750.00	
		0005				,	
\$10.00	¥-1	0005AA	\$4.50	\$900.00	\$25.00	\$5,000.00	
\$20.00		0005AB	\$3.75	\$375.00	\$25.00	\$2,500.00	
\$1.95		0006	\$1.60	\$20,000.00	\$2.00	\$25,000.00	
\$15.30		0007	\$10.62	\$19,116.00	\$15.00	\$27,000.00	
\$26.30		8000	\$32.00	\$352,000.00	\$30.00	\$330,000.00	
\$19.80		0009	\$22.00	\$66,000.00	\$20.00	\$60,000.00	
\$9.50		0010	\$11.00	\$14,410.00	\$15.00	\$19,650.00	
\$15.00		0011	\$185.00	\$133,200.00	\$80.00	\$57,600.00	
\$40.00		0012	\$40.00	\$28,800.00	\$40.00	\$28,800.00	
\$7,000.00		0013	\$4,250.00	\$4,250.00	\$30,000.00	\$30,000.00	- 6
\$2,280.00		0014	\$1,965.00	\$1,965.00	\$7,500.00	\$7,500.00	
\$3,000.00		0015	\$750.00	\$750.00	\$5,000.00	\$5,000.00	
\$4,000.00		0016	\$3,700.00	\$3,700.00	\$10,000.00	\$10,000.00	
\$3,200.00		0017	\$4,000.00	\$80,000.00	\$1,250.00	\$25,000.00	
\$1.30		0018	\$5.20	\$18,200.00	\$6.00	\$21,000.00	
\$73,000.00	\$73,000.00	0019	\$13,000.00	\$13,000.00	\$15,000.00	\$15,000.00	
	\$1,276,940.00			\$1,316,986.00		\$4.400.000.00	
	\$1,270,040.00			\$ 1,5 10,580.00		\$1,406,800.00	
Bid submitted by	Alliance Construction Inc. is	corrected in accord	ance with Clause 52.214-5	000 "Arithmetic Discrepanc	ies."		

ICS (Industrial Contract Services,) Inc.		Western Contra	Western Contracting Corp.		ting	Dennis Drewes, Inc. *		
	Extended		<del> </del>					
Price	Extended Price	- In:	Extended		Extended		Extended	
		Price	Price	Price	Price	Price	Price	
\$8,913.00		\$30,000.0		\$65,000.00			\$40,000.00	
\$616,173.00		\$75,000.0		\$130,000.00			\$200,000.00	
\$3,596.00		\$30,000.0		\$51,800.00		\$20,000.00	\$20,000.00	
\$1.56	\$313,560.00	\$2.7	\$542,700.00	\$3.44	\$691,440.00	\$4.00	\$804,000.00	
\$12.70		\$4.0	\$800.00	\$10.00	\$2,000.00	\$4.00	\$800.00	
\$12.70		\$3.0	\$300.00	\$12.00	\$1,200.00			
\$1.05		\$1.00	\$12,500.00	\$1.15				
\$10.50		\$18.5		\$19.60				
\$32.50		\$26.0		\$34.00		\$50.00		
\$21.90		\$16.0	\$48,000.00	\$24.00		\$28.00		
\$12.20		\$16.00	\$20,960.00	\$27.00		\$12.00		
\$15.90		\$35.00	\$25,200.00	\$33.00		\$30.00		
\$31.70		\$48.00	\$34,560.00	\$31.00				
\$2,743.00		\$20,000.00		\$3,433.00	\$3,433.00	\$7,000.00		
\$3,657.00		\$3,000.00		\$3,424.00	\$3,424.00	\$5,000.00		
\$1,587.00		\$1,000.00		\$3,494.00	\$3,494.00	\$5,000.00		
\$3,358.00		\$3,200.00		\$4,355.00	\$4,355.00	\$10,000.00		
\$2,328.00		\$2,000.00	\$40,000.00	\$4,400.00	\$88,000.00	\$1,265.00		
\$2.00		\$0.50	\$1,750.00	\$1.20	\$4,200.00	\$1.19		
\$10,925.00	\$10,925.00	\$15,000.00	\$15,000.00	\$18,000.00	\$18,000.00	\$19,127.70		
	\$1,527,361.00		\$1,223,270.00		\$1,643,451.00		\$1,889,412.70	
	, ,		, ,,==,,=		<u> </u>		\$1,003,412.70	
* Pid submitted by Denni	s Drewes, Inc. is corrected i	in accordance with Cla	52 24 4 5000 !! A = ith	dia Dia anno anala di				
bid Submitted by Denini	S Drewes, Inc. is corrected i	in accordance with Cia	use 52.214-5000 Antinme	etic Discrepancies."				

Pioneer Construction, I	nc.		Landwhr Construction, Inc.			
	Extended			Extended		
Price	Price	CLIN	Price	Price		
\$48,716.69		0001	\$2,500.00	\$2,500.00		
\$27,973.47		0002	\$5,000.00	\$5,000.00		
\$3,977.35		0003	\$1,500.00	\$1,500.00		
\$2.83	\$568,830.00	0004	\$3.36	\$675,360.00		
		0005				
\$1.67	\$334.00	0005AA	\$4.00	\$800.00		
\$1.67	\$167.00	0005AB	\$4.00	\$400.00		
\$0.95		0006	\$0.75	\$9,375.00		
\$20.02	\$36,036.00	0007	\$10.00	\$18,000.00		
\$30.21	\$332,310.00	0008	\$28.15	\$309,650.00		
\$14.48	\$43,440.00	0009	\$26.33	\$78,990.00		
\$14.63	\$19,165.30	0010	\$9.00	\$11,790.00		
\$11.28	\$8,121.60	0011	\$5.00	\$3,600.00		
\$34.33	\$24,717.60	0012	\$35.00	\$25,200.00		
\$5,147.34	\$5,147.34	0013	\$5,000.00	\$5,000.00		
\$2,747.52	\$2,747.52	0014	\$2,500.00	\$2,500.00		
\$488.04	\$488.04	0015	\$450.00	\$450.00		
\$3,747.20	\$3,747.20	0016	\$2,200.00	\$2,200.00		
\$1,608.42	\$32,168.40	0017	\$2,200.00	\$44,000.00		
\$5.07	\$17,745.00	0018	\$1.00	\$3,500.00		
\$10,775.00	\$10,775.00	0019	\$15,000.00	\$15,000.00		
	\$1,198,482.51			\$1,214,815.00		